SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALEDBID (FB) | 16-May-2008

(Construction, Alteration, or Repair) WOL1XK-08-B-0019-0002 |:| NEGOTIATED (RFP) 10F 2
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W911XK-08-C-0012 WS6MES81021383
7.ISSUED BY CODE (W911XK 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE. See ltem 7
DETROIT MI 48226
TEL: (313) 226-5148 FAX: (313) 226-2209 TEL: FAX:
9. FOR INFORMATION A.NAME B. TELEPHONE NO.  (Include area code) (NO COLLECT CALLS)
CALL: SHARON A LAWRENCE (313) 226-6421

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

FY 08 EMERGENCY DREDGING FOR ST JOSEPH INNER HARBOR, MICHIGAN
FSC CODE IS Y216, NAICS CODE IS 237990
100% SMALL BUSINESS SET ASIDE

ESTIMATED CONSTRUCTION COST IS $1M - $5M

11. The Contractor shall begin performance within 5 calendar days and complete it within 30 calendar days after receiving

|:| award, notice to proceed. This performance period is |:| mandatory, |:| negotiable. (See FAR 52.211-10 )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by 02:00 PM (hour)
local ime _ 07 May 2008 (qate). If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than __ 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO.  (Include area code)
GREAT LAKES DOCK & MATERIALS LLC
JOSEPH G BAILEY (231) 728-4172 —
559 E. WESTERN AVE 16. REMITTANCE ADDRESS  (Include only if different than Item 14)
MUSKEGON MI 49442
See Item 14

CODE FACILITY CODE

1K2U9
17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Iltem 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER  (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$537,930.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE | TOB0200

USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
See Item 7 MILLINGTON TN 38054

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A NAME GF CONTRACTING GFFI CER (Type or print)

TO SIGN (Type or print) MARLYN R HLL / Added by SUM

30B. SIGNATURE 30C. DATE TEL: (313) 226-5148 EMAL: marilyn.r.hill @re.usace.arny.ml
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY Rt g T EE Y R 16-May-2008

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)



Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
0002

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
FY 08 Maintenance Dredging of St. Joe
FFP

Inner Harbor. Mobilization & Demobilization
FOB: Destination
PURCHASE REQUEST NUMBER: W56MES81021383

ACRN AA
CIN: W56M ES810213830001

SUPPLIES/SERVICES QUANTITY UNIT

Dredging St. Joe Inner Harbor

FFP

FOB: Destination

PURCHASE REQUEST NUMBER: W56MES81021383

UNIT PRICE
$179,530.00

NET AMT

UNIT PRICE

NET AMT

W911XK-08-C-0012

Page 3 of 22

AMOUNT
$179,530.00

$179,530.00

$179,530.00

AMOUNT

$0.00



ITEM NO
0002AA

ITEM NO
0002AB

SUPPLIES'SERVICES QUANTITY UNIT
23,000 Cubic Yard
First 23,000 Cubic Y ards
FFP

FOB: Destination
PURCHASE REQUEST NUMBER: W56MES81021383

ACRN AA
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES QUANTITY UNIT
14,000 Cubic Yard
Over 23,000 cubic yards
FFP

FOB: Destination
PURCHASE REQUEST NUMBER: W56MES81021383

ACRN AA
CIN: 000000000000000000000000000000

UNIT PRICE
$9.80

NET AMT

UNIT PRICE
$9.50

NET AMT

WO911XK-08-C-0012
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AMOUNT
$225,400.00

$225,400.00

$225,400.00

AMOUNT
$133,000.00

$133,000.00

$133,000.00



ITEM NO
0003

ITEM NO

0003AA
OPTION

SUPPLIES/SERVICES QUANTITY UNIT

Dredging Option 1

FFP

FOB: Destination

PURCHASE REQUEST NUMBER: W56MES81021383

SUPPLIES/'SERVICES QUANTITY UNIT
60,000 Cubic Yard
First 60,000 Cubic Y ards
FFP

FOB: Destination
PURCHASE REQUEST NUMBER: W56MES81021383

UNIT PRICE

NET AMT

UNIT PRICE
$9.80

NET AMT

WO911XK-08-C-0012
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AMOUNT

$0.00

AMOUNT
$588,000.00

$588,000.00



ITEM NO SUPPLIES/'SERVICES QUANTITY UNIT
0003AB 49,000 Cubic Yard
OPTION Over 60,000 Cubic Yards

FFP

FOB: Destination
PURCHASE REQUEST NUMBER: W56MES81021383

ITEM NO SUPPLIES/SERVICES
0004

QUANTITY UNIT

Dredging Option 2
FFP
FOB: Destination

UNIT PRICE
$9.50

NET AMT

UNIT PRICE

NET AMT

WO911XK-08-C-0012
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AMOUNT
$465,500.00

$465,500.00

AMOUNT

$0.00



ITEM NO

0004AA
OPTION

ITEM NO

0004AB
OPTION

SUPPLIES/SERVICES

First 1,000 Cubic Yards
FFP
FOB: Destination

SUPPLIES/SERVICES

Over 1,000 Cubic Yards
FFP
FOB: Destination

QUANTITY
1,000

QUANTITY
26,000

UNIT
Cubic Yard

UNIT
Cubic Yard

UNIT PRICE
$9.00

NET AMT

UNIT PRICE
$9.00

NET AMT

WO911XK-08-C-0012
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AMOUNT
$9,000.00

$9,000.00

AMOUNT
$234,000.00

$234,000.00
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Section 00700 - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration JUL 2006
52.209-6 Protecting the Government's Interest When Subcontracting  SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-13 Time Extensions SEP 2000
52.211-18 Variation in Estimated Quantity APR 1984
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime  JUL 2005
Compensation
52.222-6 Davis Bacon Act JUL 2005
52.222-7 Withholding of Funds FEB 19388
52.222-8 Payrolls and Basic Records FEB 19388
52.222-9 Apprentices and Trainees JUL 2005
52.222-10 Compliance with Copeland Act Requirements FEB 19388
52.222-11 Subcontracts (Labor Standards) JUL 2005
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 19388
52.222-15 Certification of Eligibility FEB 19388
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-27 Affirmative Action Compliance Requirements for ConstructionFEB 1999
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of SEP 2006
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans SEP 2006
Of The Vietnam Era, and Other Eligible Veterans
52.222-39 Notification of Employee Rights Concerning Payment of DEC 2004
Union Dues or Fees
52.222-50 Combating Trafficking in Persons AUG 2007
52.223-6 Drug-Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.227-1 Authorization and Consent DEC 2007
52.227-2 Notice And Assistance Regarding Patent And Copyright DEC 2007
I nfringement

52.228-1 Bid Guarantee SEP 1996



52.228-2
52.228-11
52.228-14
52.228-15
52.229-3
52.232-5
52.232-23 Alt |
52.232-27
52.232-33

522331
52.233-3
52.236-2
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-14
52.236-15
52.236-16
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-6

52.244-6

52.246-12
52.247-34
52.248-3

52.249-2

52.249-2 Alt |

52.253-1
252.201-7000
252.203-7001

252.204-7003
252.204-7004 Alt A
252.205-7000
252.209-7004

252.225-7012
252.226-7001

Additional Bond Security

Pledges Of Assets

Irrevocable Letter of Credit

Performance and Payment Bonds--Construction
Federal, State And Local Taxes

Payments under Fixed-Price Construction Contracts
Assignment of Claims (Jan 1986) - Alternate |
Prompt Payment for Construction Contracts
Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Protest After Award

Differing Site Conditions

Material and Workmanship

Superintendence by the Contractor

Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion

Cleaning Up

Accident Prevention

Availability and Use of Utility Services

Schedules for Construction Contracts

Quantity Surveys

Layout of Work

Specifications and Drawings for Construction
Preconstruction Conference

Bankruptcy

Suspension of Work

Change Order A ccounting

Subcontracts for Commercial Items

Inspection of Construction

F.O.B. Destination

Value Engineering-Construction

Termination For Convenience Of The Government (Fixed-
Price)

Termination for Convenience of the Government (Fixed-Price)

(May 2004) - Alternatel
Computer Generated Forms
Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies
Control Of Government Personnel Work Product
Central Contractor Registration (52.204-7) Alternate A

Provision Of Information To Cooperative Agreement Holders
Subcontracting With Firms That Are Owned or Controlled By

The Government of a Terrorist Country

Preference For Certain Domestic Commodities

Utilization of Indian Organizations and Indian-Owned
Economic Enterprises, and Native Hawaiian Small Business
Concerns

OCT 1997
FEB 1992
DEC 1999
NOV 2006
APR 2003
SEP 2002
APR 1984
SEP 2005
OCT 2003

JUL 2002

AUG 199%
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
APR 1984
APR 1984
FEB 1997
FEB 1995
JUL 1995
APR 1984
APR 1984
MAR 2007
AUG 199%
NOV 1991
SEP 2006
MAY 2004

SEP 1996

JAN 1991
DEC 1991
DEC 2004

APR 1992
SEP 2007

DEC 1991
DEC 2006

JAN 2007
SEP 2004

W911XK-08-C-0012
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252.232-7003 Electronic Submission of Payment Requests MAR 2007
252.232-7010 Levies on Contract Payments DEC 2006
252.236-7000 M odification Proposals-Price Breakdown DEC 1991
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercia Items and Commercial JAN 2007
Components (DoD Contracts)
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSESINCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1934)

The Contractor shall be required to (a) commence work under this contract within five (5) calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than thirty (30) calendar days after receipt of the Notice To Proceed for the base, sixty (60)
additional calendar days from the Notice to Proceed for the exercised Option 1 and fifteen (15) daysfor

Option 2.

(End of clause)

52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $764 for each calendar day of delay until thework is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007)
(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five yearsin duration, including options. However, the term does
not include contracts that exceed five yearsin duration because the period of performance has been extended for a
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.
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Small business concern means a concern, including its affiliates, that isindependently owned and operated, not
dominant in thefield of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause,
upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to
include this clause, if the novation agreement was executed prior to inclusion of this clausein the contract.

(2) Within 30 days after amerger or acquisition that does not require a novation or within 30 days after modification
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the
contract.

(3) For long-term contracts--
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and
(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to
this contract. The smell business size standard corresponding to this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a
contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and
Certifications Application and its datain the Central Contractor Registration, as necessary, to ensure they reflect
current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have
been validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certificationsin ORCA, or does not have arepresentation in
ORCA for the NAICS code applicable to this contract, the Contractor is required to compl ete the following
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepresentation was compl eted:

The Contractor representsthat it ( ) is, ( ) isnot asmall business concern under NAICS Code 237990 - assigned to
contract number

(Contractor to sign and date and insert authorized signer's name and title).

(End of clause)
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522259 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005)
(a) Definitions. As used in this clause-
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are eval uated as a single and distinct construction material
regardless of when or how theindividual parts or components of those systems are delivered to the construction
site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the construction material.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin
of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic construction material in

performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
None

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if
the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or
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(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including--
(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availahility;
(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(ii) A request based on unreasonabl e cost shall include a reasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty
(whether or not a duty-free certificate may beissued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could
not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exceptionisthe
unreasonabl e price of adomestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\
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Item1
Foreign construction Material.... ......cocovveeieies creeierisereresines cevrerssssseesenenens
Domestic construction Material... ......cccovvevevieies coreeeeeeeees eeeeeeeeeeas
Item 2
Foreign construction Material.... ......cocovveieieies corevirrirerersines cevreressssesesenenens
Domestic CoNStruction Material... .....ccccccvvvieiiiies cereererererrees e

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate
isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.

Include other applicable supporting information.

(End of clause)

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below isfor the Contractor'sinformation. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Theindications of physical conditions on the drawings and in the specifications are the result of site investigations by topographic
and hydrographic surveys.

b) Weather conditions: The Contractor shall investigate and satisfy itself asto all hazards
likely to arise from weather conditions during the performance of itswork.

(c) Transportation facilities. The Contractor shall investigate and obtain the necessary information and
dataasto the availability and use of access roads, highways and railroad facilities to the work site. The Contractor shall obtain
necessary permitsto operate on or cross public highways, roads and railroads.

(d) Use of Project Site: Project areausageis at the Contractor’ srisk. The Contractor shall be responsible for damages that may be
suffered dueto its operations See technical specifications and drawings for additional information physical data.
(End of clause)

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of aclause may be
accessed electronically at this/these address(es):
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http://www.arnet.gov

http://farsite.hill.af.mil
http://acgnet.saalt.army.mil/library/default.htm

(End of clause)

52.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)

(a) The usein this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The usein this solicitation or contract of any Defense Federal Acquisition Regulation (48 CFR)
clause with an authorized deviation isindicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS. (DEC 1991)

(a) The Contractor shall --

(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps,
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerousto or
obstruct navigation;

(2) Giveimmediate notice, with description and locations of any such obstructions, to the Contracting Officer; and
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance with
paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor'sliability for the removal of avessel wrecked or sunk without fault or negligence is limited to that
provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 €t. seq.).
2522367004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay al costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for thisitem.
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(2) Sxty (60) percent of the lump sum price upon completion of the contractor's mobilization at the work site.
(2) The remaining forty (40) percent upon completion of demobilization.
(b) The Contracting Officer may require the Contractor to furnish cost datato justify this portion of the bid if the
Contracting Officer believes that the percentagesin paragraphs (a) (1) and (2) of this clause do not bear areasonable

relation to the cost of the work in this contract.

(1) Failuretojustify such price to the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actua mobilization costs at completion of mobilization;
(ii) Actual demobilization costs at completion of demobilization; and
(iii) Theremainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costsin paragraph (b)(1) of this clause is not subject to
appeal.
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Section 00800 - Special Contract Requirements

TIME EXTENSIONS

52.236-4000 TIME EXTENSIONS

TIME EXTENSIONS

(b) TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5)

52 This provision specifies the procedure for the determination of time extensions for unusually severe weather in
accordance with the CONTRA CT CLUASE entitled “DEFUALT (FIXED-PRICE CONSTRUCTION).” In order for the
Contracting Officer to award atime extension under this clause, the following conditions must be satisfied: 52.236
The weather experienced at the project site during the contract period must be found to be unusually severe, that is,
more severe than the adverse weather anticipated for the project location during any given month. 52.237 The
unusually severe weather must actually cause adelay to the completion of the project. The delay must be beyond the
control and without the fault of or negligence of the contractor. The following schedule of monthly anticipated
adverse weather delaysis based on National Oceanic and Atmospheric Administration (NOAA) or similar datafor
the project location and will constitute the base line for monthly weather time evaluations. The contractor’ s progress
schedule must reflect these anticipated adverse weather delaysin all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYSBASED ON 7-DAY WORK WEEK

JAN FEB MAR APR MAY JUN
31 29 31 8 7 7

JUL AUG &P oCT NOV  DEC
7 9 11 15 18 31

Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the Contractor will
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work.
Actual adverse weather delay days must prevent work on critical activitiesfor fifty percent (50%) or more of the
contractor’s scheduled workday. The number of actual adverse weather delay days shall include days impacted by
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the
first tothe last day of each month, and be recorded as full days. If the number of actual adverse weather days
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying
delaysto calendar days, giving full consideration for equivalent fair weather work days, and issue amodificationin
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION).”

ACCOUNTING AND APPROPRIATION DATA

AA: 96X 31230000 082427 25205J2B52017350 NA 96203
AMOUNT: $537,930.00

CIN 000000000000000000000000000000: $358,400.00

CIN W56MES810213830001: $179,530.00

CLAUSESINCORPORATED BY FULL TEXT
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52.211-5000 EVALUATI ON OF SUBDI VI DED | TEMS ( MAR 1995) - - EFARS
Item Nos. 0002, 0003 and 0004 are subdivided into two or nore estinated
quantities and are to be separately priced. The Governnent will evaluate each
of these items on the basis of total price of its sub-itens.

(End of cl ause)

52.211-5001 VARI ATIONS I N ESTI MATED QUANTI TI ES, SUBDI VI DED | TEMS

(MAR 1995) - - EFARS

This variation in estimated quantities clause is applicable only to Itenms Nos.
0002, 0003 and 0004.

(a) Variation fromthe estimted quantity in the actual work performed under
any second or subsequent sub-itemor elimnation of all work under such a
second or subsequent sub-itemw |l not be the basis for an adjustnent in
contract unit price.

(b) Where the actual quantity of work performed for Itens Nos. 0002, 0003
and 0004 is less than 85% of the quantity of the first sub-itemlisted under
such item the contractor will be paid at the contract unit price for that
sub-item for the actual quantity of work performed and, in addition, an
equi tabl e adjustnent shall be nade in accordance with the clause FAR 52.212-
11, Variation in Estimated Quantities.

(c) If the actual quantity of work perforned under Items Nos. 0002, 0003 and
0004 exceeds 115% or is less than 85% of the total estimated quantity of the
sub-itemunder that itemand/or if the quantity of the work perforned under
the second sub-item or any subsequent sub-item under Itens Nos. 0002, 0003 and
0004 exceeds 115% or is |less than 85% of the estimated quantity of any such
sub-item and if such variation causes an increase or a decrease in the tine
required for performance of this contract the contract conpletion time will be
adj usted in accordance with the clause FAR 52.212-11, Variation in Estimated
Quantities.

(End of cl ause)

52.214- 5000 APPARENT CLERI CAL M STAKES ( MAR 1995) - - EFARS

(a) For the purpose of initial evaluations of bids, the following will be
utilized in the resolving arithmetic discrepancies found on the face of
bi ddi ng schedul e as subnitted by the bidder

(1) Obviously msplaced decinmal points will be corrected;
(2) Discrepancy between unit price and extended price, the unit price wll
govern;
(3) Apparent errors in extension of unit prices will be corrected;
(4) Apparent errors in addition of |unp-sum and extended prices will be
corrected.
(b) For the purpose of bid evaluation, the governnent will proceed on the

assunption that the bidder intends his bid to be evaluated on basis of the

unit prices, the totals arrived at by resolution of arithnetic discrepancies

as provi ded above and the bid will be so reflected on the abstract of bids.
(c) These correction procedures shall not be used to resolve any
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anbi guity concerning which bid is |ow
(End of statenent)

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered lineitem, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 30 days after award. Delivery of added items shall continue at the same rate that like
items are called for under the contract, unless the parties otherwise agree.

(End of clause)

52.231- 5000 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
MAR 1995) - - EFARS

(a) This clause does not apply to term nations. See 52.249-5000, Basis for
Settlenment of Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equi pment in sound
wor kabl e condition owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equi pnent or groups of simlar serial and series for which the Government can
deterni ne both ownership and operating costs fromthe contractor's accounting
records. When both ownership and operating costs cannot be deternined for any
pi ece of equi pment or groups of simlar serial or series equipnment fromthe
contractor's accounting records, costs for that equi pnent shall be based upon
the applicable provisions of EP 1110-1-8, Construction Equi pnent Oamership and
Operating Expense Schedul e, Region 2. Wrking conditions shall be considered
to be average for determ ning equipnent rates using the schedul e unless
speci fied otherwi se by the contracting officer. For equipnent not included in
the schedul e, rates for conparabl e pieces of equipment may be used or a rate
may be devel oped using the fornmula provided in the schedule. For forward
pricing, the schedule in effect at the tinme of negotiations shall apply. For
retroactive pricing, the schedule in effect at the tine the work was perforned
shal | apply.

(c) Equipnent rental costs are allowable, subject to the provisions of FAR
31.105(d)(ii) and FAR 31.205-36. Rates for equipnent rented from an
organi zati on under common control, |ease-purchase arrangenents, and sal e-
| easeback arrangenents, will be determ ned using the schedule, except that
actual rates will be used for equi pnment |eased from an organi zati on under
common control that has an established practice of |easing the sanme or sinmilar
equi pnent to unaffiliated | essees.

(d) When actual equi pment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to subnit either certified cost or pricing data,
or partial/limted data, as appropriate. The data shall be subnitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of cl ause)
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2522367001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by
the Contracting Officer.

(b) The Contractor shall--

(1) Check al drawings furnished immediately upon receipt;

(2) Compare al drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies,

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawingsin preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform

such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings.

Title Drawing No.
St. Joseph Inner Harbor, Ml 1of 3
FY 08 Emergency Dredging

Dredge Plan, Typical Section
General Notes, & Legend

St. Joseph Inner Harbor, Ml 20f 3
FY 08 Emergency Dredging
Dredge Plan

St. Joseph Inner Harbor, Ml 30f3
FY 08 Emergency Dredging
Placement Area

(End of clause)
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Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooper ative agreements and task orders) who require access to Automated Information Systems (AlS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-II1 position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-III position are afavorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall
have each applicable employee complete a SF-85P and submit to U.S. Army Corps of Engineers — Detroit District,
Contracting Office, 477 Michigan Ave. Detroit, M1 48226. Security Officer within three (3) working days after award
of any contract or task order, and shall be submitted prior to the individual being permitted accessto an AlS.
Contractors that have acommercial or government entity (CAGE) Code and Facility Security Clearance through the
Defense Security Service shall processthe NACs and forward visit requests/results of NAC to the U.S. Army Corps
of Engineers — Detroit District, Contracting Office, 477 Michigan Ave. Detroit, M| 48226 Security Officer. For those
contractorsthat do not have a CAGE Code or Facility Security Clearance, the U.S. Army Corps of Engineers — Detroit
District, Contracting Office, 477 Michigan Ave. Detroit, M| 48226 Security Office will process the investigation in
coordination with the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulationincludes subcontractor employees. (NOTE: exceptionsto
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United States and has authority to work and/or go to school in the US. Such documentation may includeaUS
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with 1-551 stamp or attached INS Form [-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form 1-151 or I-551), Temporary Resident Card (INS Form |-688),
Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document (INS
Form 1-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form |-
688B).

Classified contracts require the issuance of aDD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)

SAFETY

HEALTH AND SAFETY STANDARDS: Thefacilities, systems and equipment design standards of the occupational
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter XV11, Parts 1910 and 1926, or EM 385-1-1 03
NOV 03, U.S. Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be
incorporated into all Engineering, Design and Analysis furnished, pursuant to this contract. Any problemin
incorporating these standards due to conflicts with other technical criteriawill be promptly submitted to the
Contracting Officer for decision.

Contractor shall abide by the Safety Requirements specified EM 385-1-1.

U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1 03
November2003:
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This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g.,
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provision s). EM 385-1-1
and its changes are availabl e at http://www.hg.usace.army (at the HQ Homepage select Safety and Occupational
Health). The contractor shall be responsible for complying with the current edition and all changes posted on the
web as of the effective date of this solicitation. Contract Clause for Dredging and Dredge Related Marine Work: The
Contractor shall comply with the provisions of EM385-1-1. If the Contractor is currently accepted participant in the
Dredging Contractors of America (DCA/United States Army Corps of Engineers (USACE) Dredging Safety
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP). (c) make
available for review, upon request, the Contractor’ s current Safety Management System (SMS) documentation. (d)
submit to the Contracting Officer the current valid Company Certificate of Compliancefor its SMS,

(e) submit the current dredge(s) Certificate of Compliance based on third party audit, and (f) submit for review and
acceptance, site-specific addendsto the SM'S as W911X K -08-B-0019 Page 27 of 27 specified in the solicitation.
(End)



